

**COMMONWEALTH OF PUERTO RICO
PUERTO RICO ELECTRIC POWER AUTHORITY**

FIRST AMENDMENT

PROFESSIONAL SERVICES CONTRACT

2021-P00051A

APPEAR

AS FIRST PARTY: The Puerto Rico Electric Power Authority (PREPA), a public corporation and government instrumentality of the Commonwealth of Puerto Rico, created by Act 83 of May 2, 1941, as amended (Act 83), represented in this act by its Interim Executive Director, Efran Paredes Maisonet, of legal age, married and resident of Bayamón, Puerto Rico. -----

AS SECOND PARTY: CPM PR, LLC (Contractor), a corporation organized and existing under the laws of Puerto Rico, herein represented by its Vice-President, José Raúl Torres Morales, of legal age, married, executive and a resident of San Juan, duly authorized to appear in representation of the Contractor by Resolution dated August 10, 2020.-----

Both PREPA and Contractor are herein individually referred to as a "Party" and collectively referred to as the "Parties". -----

WITNESSETH

In consideration of the mutual covenants and agreements contained in this Amendment, hereinafter stated, the Parties agree themselves, their personal representatives, and successors as follows: -----

9/15

STATE

WHEREAS: PREPA, by virtue of Act 83, has the authority to engage those professional, technical and consulting services necessary and convenient for its activities, programs, and operations. -----

WHEREAS: The appearing Parties executed Professional Services Contract 2020-P00051 (Contract) on August 26, 2020, to provide, among others, engineering scheduling monitoring services for Costa Sur Unit #6 Rehabilitation Project, that will be provide by engineer Jorge Rivera Martinez, until October 31, 2020. The Contract is in effect until January 31, 2021.-----

WHEREAS: The Program Management, Restructuring and Fiscal Affairs Office (PMO), requested a proposal to CPM PR, LLC to continue providing the monitoring services for Costa Sur Unit #6, until November 30, 2020. -----

THEREFORE: In order to continue receiving the professional services of engineer Jorge Rivera Martínez for the Costa Sur Unit #6 Power Plant Rehabilitation Project the appearing Parties hereby agree to enter into this First Amendment under the following: -

9M

TERMS AND CONDITIONS

FIRST: The Parties agree to amend Section 1.2, of Article I. Scope of Services, to extend until November 30, 2020 the services of engineer Jorge Rivera Martínez for monitoring services for Costa Sur Unit #6 Rehabilitation Project. The remaining language of Article I, as amended, shall remain unaltered and fully enforceable. -----


All payments performed under this Amendment will be charged to PREPA's budget account number 01-4019-92319-556-673. -----

SECOND: The Parties agree that all other terms, conditions, specifications, stipulations, insurances, and requirements, including the Contract Amount, established in the Contract shall remain unaltered and fully enforceable. -----


In WITNESS WHEREOF, the Parties hereto have agreed to execute this First Amendment of the Contract in San Juan, Puerto Rico, on this 28 day of October, 2020. -----

Puerto Rico Electric Power Authority

CPM PR, LLC



Efran Paredes Maisonet
Interim Executive Director



José Raúl Torres Morales
Vice-President

94